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ICAR Research Complex for Eastern Region

Farming System Research Centre for Hill and Plateau Region

Plandu, Ranchi - 834010 (Jharkhand)

F.No. RC-Ranchi/19-20/Purchase-07(C)/Const. related work Date: 30.9.2019

Notice Inviting Tender

Sub: Flat Soling with Toe Wall at bottom of Trench Surface to prevent soil collapsing of
side wall in Leaching Experiment Trial at ICAR-RCER, FSRCHPR, Ranchi.

Dear Sir(s),

| am directed to refer to the captioned subject and to say that the Head, ICAR-RCER,
FSRCHPR, Ranchi hereby invites bids from eligible Contractors for the work mentioned below:-

1. | Name of the Work Flat soling with Toe wall at bottom of
Trench Surface to prevent soil
collapsing of side wall in Leaching
Experiment trial at ICAR-RCER,
FSRCHPR, Ranchi

2. | Estimated cost of the work including | Rs.3.70 lakhs (Approx.)
GST

3. | Period of completion of work 30 days from the award of the work.




4. | Form of contract / class of firms eligible.

Registered contractor from CCW/
PWD/ CPWD/RWD and similar govt.
agencies

5. | E.M.D to be paid in the shape of Demand
Draft to be paid in favor of “Head, ICAR-
RCER, RC, Ranchi” payable at Ranchi
obtained from Nationalized Bank only.

Rs.10,000.00 (Rupees ten thousand
only)

6. | Tender Document Fee to be paid in the
shape of Demand Draft to be paid in favor
of “Head, ICAR-RCER, RC, Ranchi”
payable at Ranchi obtained from
Nationalized Bank only.

Rs.1,000.00 (Rupees one thousand
only)

Tender fees and EMD should be submitted off-line to the Head, ICAR-RCER,
Farming System Research Centre for Hill and Plateau Region, Plandu, Namkum,
Ranchi - 834010 before bid submission end date and time by Post/Speed

Post/Courier/by hand.




The tender document contains the following:-

Annexure-I - “Check list towards eligibility criteria”
Annexure II — “Certificate about Non-Blacklisting”
Annexure II1-- “Mandate form for banking details”
Annexure IV- “Tender Acceptance Letter”

Annexure V- “Tender Declaration Letter”
Annexure VI- “Work Commitment Certificate”
Annexure VII- “Financial Bid/Price Bid Undertaking”

Tender Enquiry No.: F. No. RC-Ranchi/19-20/Purchase-07(C)/Const. related work

Date for Issue/Publishing 30.9.2019
Document Download Date 30.9.2019
Bid Submission start Date 1.10.2019

Bid Submission End Date and Time

21.10.2019 at 1.00 PM

Date and Time for Opening of Bids

22.10.2019 at 3.00 PM

Last date for Receipt of Tender fees and EMD atICAR-
RCER, Research Centre, Plandu, Ranchi (off-line).

21.10.2019 at 1.00 PM

Address for Communication

The Head, ICAR RCER, Farming
System Research Centre for Hill
and Plateau Region, Plandu, P.O.
- Rajaulatu, Namkum, Tata Road,
Ranchi - 834010 (Jharkhand).

IMPORTANT NOTES:-

i. Tender Documents can be downloaded from ICAR-RCER website www.icarrcer.in or
from the Central Public Procurement Portal www.eprocure.gov.in. Bidders should

enroll / register in the e-procurement module of Central Public Procurement Portal
through the website: www.eprocure.gov.infor participating in the bidding process.

Bidders should also possess a valid DSC for online submission of bids.

ii.  Bids received on e-tendering portal only will be considered. Bids in any other form

sent through sealed cover/email/post/fax etc. wi
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Vi.

Vii.

viil.

The Fir

The Head, ICAR-RCER, Farming System Research Centre for Hill and Plateau Region,
Ranchi reserves the right to accept / reject any or all the tenders in part /full without
assigning any reason thereof.

The Head, ICAR-RCER, Farming System Research Centre for Hill and Plateau Region,
Ranchi will not be responsible for any delay in enrollment / registration as bidder or
submitting /uploading the offer on e-tender portal. Hence, bidders are advised to register
in e-tendering website www.eprocure.gov.in _and enroll their Digital Signature
Certificate and upload their quotation well in advance.

Any change / corrigendum/ extension of opening date in respect of this tender shall be
issued through websites only and no press notification will be issued in this regard.
Bidders are therefore requested to regularly visit our website and CPP Portal for
updates.

The tender form/bidder documents may be downloaded from the website:
https://eprocure.gov.in/eprocure/app. Online submission of Bids through Central
Public Procurement Portal ( https://eprocure.gov.in/eprocure/app) is mandatory.
Manual bids shall not be accepted.

Tenderers/bidders are requested to visit the website https://eprocure.gov.in/eprocure/app
regularly. Any changes/modifications in tender enquiry will be intimated by
corrigendum through this website only.

In case, any holiday is declared by the Government on the day of opening, the tenders
will be opened on the next working day at the same time. The Ministry reserves the
right to accept or reject any or all the tenders.

ms are required to furnish / upload copies of the following documents against Eligibility

criteria for tenderer:

d)

Certificate of Registration of contractor from CCW/CPWD/ PWD/ RWD and similar
govt. agencies.

Proof of experience in any type of single civil work more than Rs.3.00 lakhs in last
two years.

Work Commitment Certificate of last two years for completion of any type of single
civil work more than Rs.3.00 lakhs.

Valid Labour license.



e) Income Tax Clearance certificate for Financial Year 2017-18/2018-2019.

f)  Certificate of GST Registration.

We agree to execute the above mentioned work. We confirm that the same will meet the
description, specification and other technical details as required in the tender enquiry.

We conform that we agree to all other terms and conditions of your tender enquiry including the
terms of delivery, period of delivery and warranty provision.

We have furnished all the information, as required in the tender enquiry and attached the
relevant documents.

We confirm that our offer will remain valid for acceptance for 180 days after the date of
opening of tenders

Sd/-
ASSISTANT ADMINISTRATIVE OFFICER



SPECIFICATION AND OTHER DETAILS

A — GENERAL

1. Name & Scope of work:
1.1  Brief details of the work are as follows:
A | Brief description and | Flat soling with Toe wall at bottom of Trench Surface to
location of work prevent soil collapsing of side wall in Leaching Experiment
trial at ICAR-RCER, FSRCHPR, Ranchi
B | Scope of work: Minor Works
C | Period of Completion | 30 days from the award of the work
1.2 The Head, ICAR-RCER, FSRCHPR, Ranchi invites tenders along with EMD of
Rs.10,000/ in the shape of Demand Draft issued by any Nationalized Bank, Payable at
Ranchi to be valid for 3 months from the date of NIT along with bid. Bids without EMD
will be summarily rejected.
1.3 The successful tenderer is expected to complete the work within the stipulated time
period, as specified in1.1 C.
2. Qualification data of the Tenderers:
2.1  The tenderer shall furnish the following particulars, supported by documentary evidence

as specified in the formats.

a) Certificate of Registration of contractor from CCW/CPWD/ PWD/ RWD and similar
govt. agencies.

b)  Proof of experience in any type of single civil work more than Rs.3.00 lakhs in last
two years.

c) Work Commitment Certificate of last two years for completion of any type of single
civil work more than Rs.3.00 lakhs..

d) Valid Labour license.
e) Income Tax Clearance certificate for Financial Year 2017-18/2018-2019.

f)  Certificate of GST Registration.



2.2

2.3

3.1

4.1

5.1

Even though the tenderers meet the above qualifying criteria, they are liable to be
disqualified / debarred / suspended / blacklisted if they have

Furnished false / fabricated particulars in the forms, statements and /annexure submitted
in proof of the qualification requirements and/or

Not turned up for entering into agreement, when called upon.

Record of poor progress such as abandoning the work, not properly completing the
contract, inordinate delays in completion, litigation history or financial failures etc.
and/or

Participated in the previous bidding for the same work and had quoted unreasonably high
tender rate and

Even while execution of the work, if found that the work was awarded to the Contractor
based on false / fake certificates of experience, the Contractor will be blacklisted and
work will be taken over invoking relevant standard rules of GOI.

A tenderer submitting a Tender which the tender accepting authority considers
excessive and or indicative of insufficient knowledge of current prices or definite
attempt of profiteering will render him liable to be debarred permanently from
tendering or for such period as the tender accepting authority may decide. The
tenderer overall quote should be based on the controlled prices for the materials, if
any, fixed by the Government or the reasonable prices permissible for the tenderer
to charge a private purchaser under the provisions of clause-6 of the hoarding and
profiteering prevention ordinance of 1943 as amended from time to time and on
similar principle in regard to labour supervision on the construction.

One Tender per Tenderer:

Each Tenderer shall submit only one Tender for the work. A Tenderer who submits more
than one Tender will cause disqualification of all the Tenders submitted by the Tenderer.

Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of his
Tender and the tender inviting authority will in no case be responsible and liable for those
costs.

Site Visit.

The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit and
examine the Site of Work and its surroundings and obtain all information that may be



6.1

7.1

7.2

7.3

8.

necessary for preparing the Tender for entering into a contract, for construction of the
work. The costs of visiting the site shall be at the Tenderer’s own expenses.

Clarification on Tender Documents.

A prospective Tenderer requiring any clarification on Tender documents may contact the
Assistant Administrative Officer (P) at the address indicated in the NIT. The Assistant
Administrative Officer (P) will also respond to any request for clarification, received.

Amendment to Tender Documents.

Before the last date for submission of Tenders, the Tender Inviting Officer may modify
any of the Contents of the Tender Notice, Tender documents by issuing amendment /
Addendum.

Any addendum/amendments issued by the Tender Inviting Officer shall be part of the
Tender Document and it shall either be communicated in writing to all the purchasers of
the Tender documents or notified on the Website in which NIT was published.

To give prospective Tenderers reasonable time to take an addendum into account in
preparing their bids, the Tender Inviting Officer may extend if necessary, the last date for
submission of tenders.

Proposal of Technical Bid

a. In preparing the Technical bid, bidders are expected to examine the documents

comprising this tender document in detail. Material deficiencies in providing the
information requested may result in rejection of a Proposal.

b. While preparing the Technical bid, bidders may give particular attention to the

following:

)] If a bidder considers that they do not have all the expertise for the
Assignment, it may obtain a full range of expertise by associating with other
firms as appropriate.

1) The Technical Proposal should provide the following information using the
attached Standard Forms, where ever applicable.

1) A brief description of the bidder organization and an outline of recent
experience on assignments of a similar nature. For each assignment, the
outline should indicate, inter alia, duration of the assignment, contract amount,
and bidder involvement.



8.1

9.1

9.2

9.3
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10.1

10.2

11.
111

11.2

V)  List of equipment make, model etc with technical brochures, if any equipment
is to be supplied.

V) List of personnel who will be looking after the work execution.

VI)  Any comments or suggestions on the proposed scope of work, list of services,
and any facilities expected to be provided by the ICAR-RCER, Farming
System Research Centre for Hill and Plateau Region, Ranchi.

VIl)  Any additional comments/ remarks.

The Technical proposal will be reviewed by Tender cum Works Monitoring Committee of
the ICAR-RCER, Farming System Research Centre for Hill and Plateau Region, Ranchi
and the clarifications, particulars if any required from the bidders will be obtained or in
the conventional method by addressing the bidders.

Price Offer:

The bid offer shall be for the whole work and not for individual items / part of the work.

All duties, taxes, and other levies payable by the contractor as per State / Central
Government rules, shall be included in the tender percentage quoted by the tenderer.

The tendered contract amount as computed based on overall tender percentage is
subject to variation during the performance of the Contract in accordance with
variation in quantities etc.

Validity of Tenders:-

Tenders shall remain valid for a period of not less than six months from the last date for
receipt of Tender.

In exceptional circumstances, prior to expiry of the original time limit, the Tender Inviting
Officer may request the bidders to extend the period of validity for a specified additional
period. Such request to the Tenderers shall be made in writing. A Tenderer may refuse the
request without forfeiting his E.M.D. A tenderer agreeing to the request will not be
permitted to modify his Tender, but will be required to extend the validity of his E.M.D
for a period of the extension.

Examination of Tender Document and determination of responsiveness

The Head, ICAR-RCER, Farming System Research Centre for Hill and Plateau Region, Ranchi
will evaluate whether each tenderer is satisfying the eligibility criteria prescribed in the
tender document and declares them as a qualified tenderer.

If any alteration is made by the tenderer in the tender documents, the conditions of the
contract, the drawings, specifications or statements / formats or quantities the tender will
be rejected.



11.3

11.4

12.
12.1
12.2

12.3

13.

131

13.2

13.3

Tenders shall be scrutinized in accordance with the conditions stipulated in the Tender
document. In case of any discrepancy of non-adherence conditions the tender accepting
authority shall communicate the same which will be binding both on the tender opening
authority and the tenderer. In case of any ambiguity, the decision taken by the tender
accepting authority on tenders shall be final.

Those proposals which are found to meet the minimum standards as prescribed by the
Head, ICAR-RCER, Farming System Research Centre for Hill and Plateau Region, Ranchi will
be treated as responsive bids.

Evaluation and comparison of price.
The committee will evaluate and compare the price of all the qualified tenderers.

Negotiations at any level are strictly prohibited. However, good gesture rebate, if offered
by the lowest tenderer prior to finalization of tenders may be accepted by the tender
accepting authority.

Selection of tenderer among the lowest and equally quoted tenderers will be in the
following orders:

a) The tenderer whose bid capacity is higher will be selected.

b) In case the bid capacity is also same the tenderer whose annual turnover is
more will be preferred.

c) Even if the criteria incidentally become the same, the turnover on similar
works and thereafter machinery available for the work and then the clean
track record will be considered for selection.

Process to be confidential

Information relating to the examination, clarification, evaluation and comparison of
tenders and recommendations for the award of a contract shall not be disclosed to
tenderers or any other persons not officially concerned with such process until the award
to the successful tenderer has been announced by the tender accepting authority. Any
effort by a tenderer to influence the processing of tenders or award decisions may result
in the rejection of his tender.

No Tenderer shall contact the Head, ICAR-RCER, Farming System Research Centre for Hill
and Plateau Region, Ranchi or any authority concerned with finalization of tenders on any
matter relating to its Tender from the time of the Tender opening to the time the Contract
is awarded. If the Tenderer wishes to bring additional information to the notice of the
Head, it should do so in writing.

Before recommending / accepting the tender, the tender recommending / accepting
authority shall verify the correctness of certificates submitted to meet the eligibility
criteria and specifically experience. The authenticated agreements of previous works
executed by the lowest tenderer shall be called for.
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14.

141

14.2

15.

15.1

15.2

16.

16.1

(a)
(i)

(ii)

Award Criteria

The Head, ICAR-RCER, Farming System Research Centre for Hill and Plateau Region,
Ranchi will award or recommend to the competent tender accepting authority for award
of the contract to the tenderer who is found technically qualified as per the tender
conditions and whose price is lowest.

The tender accepting authority reserves the right to accept or reject any tender or all
tenders and to cancel the tendering process, at any time prior to the award of contract,
without thereby incurring any liability to the affected tenderer or tenderers or any
obligation to inform the affected tenderer or tenderers of the reasons for such action.

Notification of award and signing of agreement

The Tenderer whose Tender has been accepted will be notified of the award of the
work by The Head, ICAR-RCER, Farming System Research Centre for Hill and Plateau
Region, Ranchi prior to expiration of the Tender validity period by registered letter.
This letter (hereinafter and in the Conditions of Contract called “Letter of
Acceptance”) will indicate the sum that the Government will pay the Contractor in
consideration of the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Amount”).

The successful tenderer has to sign an agreement within a period of 15 days from
the date of receipt of communication of acceptance of his tender. On failure to do so
his tender will be cancelled duly forfeiting the E.M.D., paid by him without issuing
any further notice and action will be initiated for black listing the tenderer.

Corrupt or fraudulent practices

The Government requires that the bidders / suppliers / contractors under Government
financed contracts, observe the highest standard of ethics during the procurement and
execution of such contracts. In pursuance of this policy, the Government

Define for the purposes of the provision, the terms set forth below as follows:

“corrupt practices” means the offering, giving, receiving or soliciting of anything of value
to influence the action of a Government official in procurement process or in contract
execution: and

“fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Government
and includes collusive practice among Tenderers (prior to or after Tender submission)
designed to establish in Tender prices at artificial noncompetitive levels and to deprive
the Government of the benefits of free and open competition.

11



(b)

(d)

Will reject a proposal for award if it determines that the tenderer recommended for award
has engaged in corrupt or fraudulent practices in competing for the contract in question.

I Will blacklist / or debar a firm, either indefinitely or for a stated period of time, if at any
time determines that the firm has engaged in corrupt or fraudulent practices in competing
for, or in executing a Government contract.

Further more, tenderers shall be aware of the provisions stated in the general conditions
of contract.

12



CONDITIONS OF CONTRACT

TENDER
Date: ...............
To
The Head,
ICAR-RCER, Farming System Research Centre for Hill and Plateau Region,
Plandu, Ranchi - 834010.
Sir,

| / We do hereby tender and if this tender be accepted, under take to execute the work entitled
“Flat soling with Toe wall at bottom of Trench Surface to prevent soil collapsing of side
wall in Leaching Experiment trial at ICAR-RCER, Farming System Research Centre for Hill
and Plateau Region, Ranchi” as shown in the drawings and as per specifications described in this
document of ICAR-RCER, Farming System Research Centre for Hill and Plateau Region,
Ranchi for the sum of Rs.3.70 lakhs or such other sum as may be arrived under the clause of
the standard preliminary specifications relating to “Payment by final measurement at unit rates”.

I/WE have also quoted rates for which 1/We agree to execute the work when the lumpsum
payment under the terms of the agreement is varied by payment on measurement quantities.

I/WE agreed to keep the offer in this tender valid a period of six month(s) mentioned in the
tender notice and not to modify the whole or any part of it for any reason within above period. If
the tender is withdrawn by me/us for any reasons whatsoever, the earnest money paid by me/us
will be forfeited to Government.

I/WE hereby distinctly and expressly, declare and acknowledge that, before the submission of
my/our tender 1/We have carefully followed the instructions in the tender notice and have read
the preliminary specifications and that I/We have made such examination of the contract
documents and the plans, specifications and quantities and of the location where the said work is
to be done, and such investigation of the work required to be done, and in regard to the material
required to be furnished as to enable me/us to thoroughly understand the intention of same and
the requirements, covenants, agreements, stipulations and restrictions contained in the contract,
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and in the said plans and specifications and distinctly agree that I/We will not hereafter make any
claim or demand upon the Government based upon or arising out of any alleged
misunderstanding or misconception /or mistake on my/or our part of the said requirement,
covenants, agreements, stipulations, restrictions and conditions.

| / WE enclosed to my/our application for tender schedule a crossed demand draft (No.

dated: ) for Rs:

as earnest money not to bear

interest.

| / WE shall not assign the contractor or sublet any portion of the same. In case if it becomes
necessary such subletting with the permission of the shall be limited to (1) Labour contract, (2)
Material contract, (3) Transport contract and (4) Engaging specialists for special item of work.

IF MY / OUR tender is not accepted the sum shall be returned to me/us on application when
intimation is sent to me/us of rejection or at the expiration of three months from last date of
receipt of this tender, whichever is earlier. If my/our tender is accepted the earnest money shall
be retained by the Government as security for the due fulfilment of this contract. If upon written
intimation to me/us by the Office, I/We fail to attend the said office on the date herein fixed or if
upon intimation being given to me/us or acceptance of my/our tender, and if I/We fail to make
the additional security deposit or to enter into the required agreement as defined in tender
document, then I/We agree the forfeiture of the earnest money. Any notice required to be served
on me/us here under shall be sufficiently served on me/us if delivered to me/us hereunder shall
be sufficiently served on me/us if delivered to me/us personally or forwarded to me/us by post to
(registered or ordinary) or left at my/our address given herein. Such notice shall if sent by post be
deemed to have been served on me/us at the time when in due course of post it would be
delivered at the address to which it is sent.

I/WE fully understand that the written agreement to be entered into between me/us and
Government shall be the foundation of the rights of the both the parties and the contract shall not
be deemed to be complete until the agreement has first been signed by me/us and then by the
proper officer authorized to enter into contract on behalf of Government.

I AM/WE are professionally qualified and my/our qualifications are given below:

S. No. Name Qualification
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I/WE will employ the following technical staff for supervising the work and will see that one of
them is always at site during working hours, personally checking all items of works and paint
extra attention to such works as required special attention (eg) Main panel boards, Cable
connections etc.,

S. No. Name Qualification

| / WE declare that | / WE agree to recover the salaries of the technical staff actually engaged on
the work by the department, from the work bills, if I / We fail to employ technical staff as per the
tender condition.

TENDERERS / CONTRACTOR’S CERTIFICATE.

(1) I/WE hereby declare that I/We have perused in detail and examined closely the Indian
Standard Specifications, all clauses of the preliminary specifications with all amendments
and have either examined all the standards specifications or will examine all the standard
specifications for items for which 1/We tender, before I/We submit such tender and agree
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to be bound and comply with all such specifications for this agreement which 1/We
execute in the different Government Departments.

(2)I/WE certify that I/We have inspected the site of the work before quoting my price, |1 /We
have satisfied about the quality, availability and transport facilities for all the materials.

(3)1 / WE am/are prepared to furnish detailed data in support of all my quoted rates, if and
when called upon to do so without any reservations.

(4)1 / WE hereby declare that I / We will not claim any price escalation.

(5)1 / WE hereby declare that | am / We are accepting for the defect liability period as 24
months.

(6)1 / WE declare that I / WE will not claim any extra amount towards any material used for
the work other than the quoted works for respective schedule ‘A’ items.

(7)1 / WE declare that 1 / WE will execute the work as per the mile stone programme, and if
| / WE fail to complete the work as per the mile stone programme | abide by the
condition to recover liquidated damages as per the tender conditions.

(8)1 / WE declare that 1 / WE will abide for settlement of disputes as per the tender
conditions.

DECLARATION OF THE TENDERER

1)  I/WE have not been black listed in any department due to any reasons.
2)  1/We declare that all the Certificates/Documents submitted by Me/US are Genuine.

3) I/WE agree to disqualify me/us for any wrong declaration in respect of the above and to
summarily reject my/our tender.

Address of the Tenderer:

Phone No.: Fax No.: CONTRACTOR
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CONDITIONS OF CONTRACT

A. GENERAL
1. Interpretation:
1.1 In interpreting these Conditions of Contract, singular also means plural, male also means

1.2
1)
2)
3)
4)
3)
6)
7

8)

2.1

3.1

4.1

5.1

female, and vice-versa. Headings have no significance. Works have their normal meaning
under the language of the contract unless specifically defined. The Incharge will provide
instructions clarifying queries about the conditions of Contract.

The documents forming the Contract shall be interpreted in the following order of priority:
Agreement

Letter of Acceptance, notice to proceed with the works

Contractor’s Tender

Conditions of contract

Specifications

Drawings

Bill of quantities

Any other document listed as forming part of the Contract.

Decisions:

Except where otherwise specifically stated, the Director will decide the contractual matters
between the Department and the Contractor in the role representing the Department.

Delegation:

The Director may delegate any of his duties and responsibilities to other officers and may
cancel any delegation by an official order issued.

Communications:

Communications between parties, which are referred to in the conditions, are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian
Contract Act)

Sub-contracting:

If the prime contractor desires to sub-let a part of the work, he should submit the
same at the time of filing tenders itself or during execution, giving the name of the
proposed Sub-contractor, along with details of his qualification and experience. The
Tender Accepting Authority should verify the experience of the Sub-contractor and if
the Sub-contractor satisfies the qualification criteria in proportion to the value of
work proposed to be sub-let, he may permit the same. The total value of works to be
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6.1

7.1

7.2

7.3

7.4

7.5

7.6

1.7

8.1

9.1

awarded on sub-letting shall not exceed 50% of contract value. The extent of
subletting shall be added to the experience of the sub-contractor and to that extent
deducted from that of the main contractor.

Other Contractors:

The Contractor shall cooperate and share the Site with other contractors, Public authorities,
utilities, and the Department. The Contractor shall also provide facilities and services for
them as directed by the Incharge.

Personnel:

The Contractor shall employ the required Key Personnel named in the Schedule of Key
Personnel to carry out the functions stated in the Schedule or other personnel approved by
the Incharge. The Incharge will approve any proposed replacement of Key Personnel only
if their qualifications, abilities, and relevant experience are substantially equal to or better
than those of the personnel listed in the Schedule.

Failure to employ the required technical personnel by the contractor the institute will
depute its own technical person and expenditure of salary will be recovered from
contractor.

The technical personnel should be on full time and available at site whenever required by
Incharge to take instructions.

The names of the technical personnel to be employed by the contractor should be furnished
in the statement enclosed separately.

In case the contractor is already having more than one work on hand and has undertaken
more than one work at the same time, he should employ separate technical personnel on
each work.

If the contractor fails to employ technical personnel the work will be suspended or
department will engage a technical personnel and recover the cost thereof from the
contractor.

If the Incharge asks the Contractor to remove a person who is a member of Contractor’s
staff or his work force stating the reasons the Contractor shall ensure that the person leaves
the site forthwith and has no further connection with the work in the contract.

Contractor’s Risks:

All risks of loss of or damage to physical property and of personnel injury and death,
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

Insurance:

The Contractor shall provide, in the joint names of the Department and the
contractor, insurance cover from the Start Date to the end of the Defects Liability
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iii)

9.3

10.

10.1

10.2

11.

111

12.

12.1

Period i.e., 24 months after completion for the following events which are due to the
Contractor’s risks.

loss of or damage to the Works, Plant and Materials;

loss of or damage to the Equipment;

loss of or damage of property in connection with the Contract; and
Personal injury or death of persons employed for construction.

Policies and certificates of insurance shall be delivered by the Contractor to the
Incharge at the time of concluding Agreement. All such insurance shall provide for
compensation to be payable to rectify the loss or damage incurred.

The contractor shall furnish insurance policy in force in accordance with proposal
furnished in the Tender and approved by the Department for concluding the
agreement.

The contractor shall also pay regularly the subsequent insurance premia and produce
necessary receipt to the Incharge well in advance.

In case of failure to act in the above said manner the department will pay the
premium and the same will be recovered from the Contractors payments.

Alterations to the terms of insurance shall not be made without the approval of the
Incharge.

Site Inspections:

The contractor should inspect the site and also proposed quarries of choice for materials
source of water and quote his rate including quarrying, conveyance and all other charges
etc.

The responsibility for arranging the land for borrow area rests with the Contractor and no
separate payment will be made for procurement or otherwise. The contractor’s quoted rate
will be inclusive of land cost.

Contractor to Construct the Works:

The Contractor shall construct and Commission the Work in accordance with the
specifications and Drawings.

Power Supply.

The contractor shall make his own arrangements for obtaining power from the Electricity
dept., at his own cost. The contractor will pay the bills of Electricity Department for the
cost of power consumed by him till the (Name of work) is handed over to ICAR-RCER,
Farming System Research Centre for Hill and Plateau Region, Ranchi.
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12.2

12.3

13.

14.

141

15.
15.1
16.

16.1

17.
17.1
18.

18.1

19.

19.1

20.

20.1

The contractor shall satisfy all the conditions and rules required as per Indian
Electricity Act 1910 and under Rule-45(I) of the Indian Electricity Rules, 1956 as
amended from time to time and other pertinent rules.

The power shall be used for bonafide Departmental work only.
Monsoon Damages:

Damages due to rain or flood shall have to be made good by the contractor till the work
ishanded over to the Department. The responsibility of damages making good the damages
due to rain or flood rests with the contractor. No extra payment is payable for such
operations and the contractor shall therefore, have to take all necessary precautions to
protect the work done during the construction period.

The works to be Completed by the Intended Completion Date:

The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the programme submitted by the Contractor, as updated
with the approval of the Incharge, and complete the work by the Intended Completion
Date.

Safety:
The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries:

Anything of historical or other interest or of significant value unexpectedly discovered on
the Site is the property of the Government. The Contractor is to notify the Incharge of such
discoveries and carry out the Incharge instructions for dealing with them.

Possession of the Site.
The Department shall give possession of the site to the Contractor.
Access to the Site:

The Contractor shall provide the Incharge and any person authorised by the Incharge,
access to the site and to any place where work in connection with the Contract is being
carried out or is intended to be carried out.

Instructions:

The Contractor shall carry out all instructions of the Incharge and comply with all the
applicable local laws where the Site is located.

Settlement of disputes:

If any dispute of difference of any kind whatsoever arises between the department
and the Contractor in connection with, or arising out of the Contract, whether during
the progress of the works or after their completion and whether before or after the
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20.2

21.

21.1

21.2

21.3

termination, abandonment or breach of the Contract, it shall in the first place, be
referred to and settled by the Incharge who shall, within a period of thirty days after
being requested by the Contractor to do so, give written notice of his decision to the
Contractor. Upon receipt of the written notice of the decision of the Incharge the
Contractor shall promptly proceed without delay to comply with such notice of
decision.

If the Incharge fails to give notice of his decision in writing within a period of thirty
days after being requested or if the Contractor is dissatisfied with the notice of the
decision of the Incharge the Contractor may within thirty days after receiving the
notice of decision appeal to the Department who shall offer an opportunity to the
contractor to be heard and to offer evidence in support of his appeal, the Department
shall give notice of his decision within a period of thirty days after the Contractor has
given the said evidence in support of his appeal, subject to arbitration, as hereinafter
provided. Such decision of the Department in respect of every matter so referred shall
be final and binding upon the Contractor and shall forthwith be given effect to by the
Contractor, who shall proceed with the execution of the works with all due diligence
whether he requires arbitration as hereinafter provided, or not. If the Department
has given written notice of his decision to the Contractor and no claim to arbitration,
has been communicated to him by the Contractor within a period of thirty days from
receipt of such notice the said decision shall remain final and binding upon the
Contractor. If the Department fail to give notice of his decision, as aforesaid within a
period of thirty days after being requested as aforesaid, or if the Contractor be
dissatisfied with any such decision, then and in any such case the contractor within
thirty days after the expiration of the first named period of thirty days as the case
may be, require that the matter or matters in dispute be referred to arbitration:
jurisdiction of Patna limits.

B. TIME FOR COMPLETION

Program:

The total period of completion is (duration of30 days) from the date of receipt of Work
Order.

The attention of the tenderer is directed to the contract requirement at the time of beginning
of the work. The rate of progress and proportionate value of work done from time to time
as will be indicated by the Certificate for the value of work done will be required. Date of
commencement of their programme will be the date for concluding agreement but not the
date of handing over site.

After signing the agreement, the contractor shall forthwith begin the work, shall regularly
and continuously proceed with them.
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21.4

21.5

21.6

21.7

21.8

The contractor shall commence the works on site within the period specified under
condition 23.1 to 23.2 after the receipt by him of a written order to this effect from the
concerned authority and shall proceed with the same with due expedition and without
delay, except as may be expressly sanctioned or ordered.

Save in so far as the contractor may prescribe, the extent of portions of the site of which
the contractor is to be given possession from time to time and the order in which such
portions shall be made available to him and, Subject to any requirement in the contract as
to the order in which the works shall be executed, the ’s written order to commence the
works, give to the contractor possession of so much of the site as may be required to enable
the contractor to commence proceed with the execution of the works in accordance with
the programme if any, and otherwise in accordance with such reasonable proposals of the
contractor as he shall by written notice to the Incharge, make and will from time to time as
the works proceed, give to the contractor possession of such further portions of the site as
may be required to enable the contractor to proceed with the execution of the works with
due dispatch in accordance with the said programme or proposals as the case maybe; if the
contractor suffers delay or incurs cost from failure on the part of the Concerned authority
to give possession in accordance with the terms of this clause, the Concerned authority
shall grant an extension of time for the completion of works.

The contractor shall bear all costs and charges for special or temporary way leases required
by him in connection with access to the site. The contractor shall also provide at his own
cost any additional accommodation outside the site required by him for the purposes of the
work.

Subject to any requirement in the contract as to completion of any section of the works
before completion of the whole of the works shall be completed in accordance with
provisions of clauses in the Schedule within the time stated in the contract calculated from
the last day of the period named in the statement to the tender as that within which the
works are to be commenced or such extended time as may be allowed.

Delays and extension of time:

No claim for compensation on account of delays or hindrances to the work from any cause
whatever shall lie, except as hereafter defined. Reasonable extension of time will be
allowed by the or by the office competent to sanction the extension, for unavoidable
delays, such as may result from causes, which in the opinion of the , are undoubtedly
beyond the control of the contractor. The shall assess the period of delay or hindrance
caused by any written instructions issued by him, at twenty five per cent in excess or the
actual working period so lost.

In the event of the failing to issue necessary instructions and thereby causing delay and
hindrance to the contractor, the latter shall have the right to claim an assessment of such
delay by the Head, ICAR-RCER, Farming System Research Centre For Hill and Plateau
Region, Ranchi whose decision will be final and binding. The contractor shall lodge in
writing with the statement of claim for any delay or hindrance referred to above, within
fourteen days from its commencement, otherwise no extension of time will be allowed.
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22.

22.1

22.2

22.3

22.4

23.

23.1

Whenever authorised alterations or additions made during the progress of the work are of
such a nature in the opinion of the as to justify an extension of time in consequence
thereof, such extension will be granted in writing by the or other competent authority when
ordering such alterations or additions.

Construction Programme:

The Contractor shall furnish within 15 days of the order of the work a programme showing
the sequence in which he proposed to carry out the work, monthly progress expected to be
achieved, also indicating date of procurement of materials plant and machinery. The
schedule should be such that it is practicable to achieve completion of the whole work
within the time limit fixed and shall obtain the approval of the Incharge. Further rate of the
progress as in the program shall be kept up to date. In case it is subsequently found
necessary to alter this program, the contractor shall submit sufficiently in advance the
revised program incorporating necessary modifications and get the same approved by the
Incharge. No revised program shall be operative with out approval of Incharge.

The Head, ICAR-RCER, Farming System Research Centre for Hill and Plateau Region,
Ranchi shall have all times the right, without any way violating this contract, or forming
grounds for any claim, to alter the order of progress of the works or any part thereof and
the contractor shall after receiving such directions proceed in the order directed. The
contractor shall also report the progress to the Head, ICAR-RCER, Farming System Research
Centre for Hill and Plateau Region, Ranchi within 7 days of the Incharge direction to alter the
order of progress of works.

The Contractor shall give written notice to the Incharge whenever planning or progress of
the works is likely to be delayed or disrupted unless any further drawings or order
including a direction, instruction or approval is issued by the Incharge within a reasonable
time. The notice shall include details of the drawing or order required and of why and by
when it is required and of any delay or disruption likely to be suffered if it is late.

Rate of progress/percentage of work:

1) (30 days) 100% of contract value

Speed of Work

The Contractor shall at all times maintain the progress of work to conform to the latest
operative progress schedule approved by the Incharge. The contractor should furnish
progress report indicating the programme and progress once in a month. The Incharge may
at any time in writing direct the contractor to slow down any part or whole of the work for
any reason (which shall not be questioned) whatsoever, and the contractor shall comply
with such orders of the Incharge. The compliance of such orders shall not entitle the
contractor to any claim of compensation. Such orders of the Incharge for slowing down the
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23.2

24.

24.1

24.2

24.3

25.

25.1

25.2

work will however be duly taken into account while granting extension of time if asked by
the contractor for which no extra payment will be entertained.

Delays in Commencement or progress or neglect of work and forfeiture of earnest money,
Security deposit and withheld amounts:

If, at any time, the Incharge shall be of the opinion that the Contractor is delaying
Commencement of the work or violating any of the provisions of the Contractor is
neglecting or delaying the progress of the work as defined by the tabular statement. “Rate
of progress” in the Articles of Agreement”, he shall so advise the Contractors in writing
and at the same time demand compliance in accordance with conditions of Tender notice.
If the Contractor neglects to comply with such demand within seven days after receipt of
such notice, it shall then or at any time there after, be lawful for the Head, ICAR-RCER,
Farming System Research Centre for Hill and Plateau Region, Ranchi to take suitable
action in accordance with relevant Clauses.

Suspension of works by the Contractor:

If the Contractor shall suspend the works, or sublet the work without sanction of the
Incharge, or in the opinion of the Incharge shall neglect or fail to proceed with due
diligence in the performance of his part of the Contract as laid down in the Schedule rate of
progress, or if he shall continue to default or repeat such default in the respects mentioned
in relevant rules of GOI, Incharge shall take action in accordance with related Clauses.

If the Contractor stops work for 28 days and the Stoppage has not been authorised by the
Incharge the Contract will be terminated as per the law.

If the Contractor has delayed the completion of works the Contract will be terminated
under relevant Clauses.

Extension of the Intended Completion Date:

The Incharge shall extend or recommend for extension, in accordance with the
Government orders in force, the Intended Completion Date if a Variation is issued which
makes it impossible for Completion to be achieved by the Intended Completion Date.

The Incharge shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of
a Variation and submitting full supporting information. If the Contractor has failed to give
early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion Date.
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26.

26.1

27.

27.1

27.2

28.

28.1

29.

29.1

30.
30.1

31.

31.1

Delays Ordered by the Incharge

The Incharge may instruct the Contractor to delay the start or progress of any activity
within the Work.

Early Warning:

The contractor is to warn the Incharge at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the Execution of Works.

The Contractor shall cooperate with the Incharge in making and considering proposals for
how the effect of such an event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction of the Incharge.

Management Meetings:

The Incharge may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the progress work.

C. QUALITY CONTROL

Identifying Defects:

The Incharge shall check the Contractor’s work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor’s responsibilities. The
Incharge may instruct the Contractor to verify the Defect and to uncover and test any work
that the Engineer considers may be a Defect.

Tests:

If the Incharge instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect and the Contractor shall pay for the test and any
samples.

Correction of Defects:

The Incharge shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins on Completion. The defects liability period shall be
extended for as long as defects remain to be corrected by the Contractor.
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31.2

32.

321

Every time notice of a Defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Incharge’s notice.

Uncorrected defects

If the contractor has not corrected the defect within the time specified in the Incharge’s
notice, the Incharge will assess the cost of having the defect corrected and the contractor
will pay this amount.

33. Quality Control:

34.

34.1

34.2

35.

351

35.2

In addition to the normal inspection by the regular staff in charge of the execution of work,
the work may also be inspected by the, Quality control Circle or by the State or District
level Vigilance Cell Unit and any other authorised external Agency if any sub-standard
work or excess payments are noticed with reference to measurement books etc., during
inspection, action will be taken based on their observations and these will be effected by
the Incharge of the execution of the work.

D. COST CONTROL

Bill of Quantities:

The Bill Quantities shall contain items for the construction work to be done by the
Contractor.

The Contractor is paid for the quantity of the work done as per quoted rate in the Bill of
Quantities for each item.

Changes in the Quantities:

The contractor is bound to execute all supplemental works that are found essential,
incidental and inevitable during execution of main work.

The payment of rates for such supplemental items of work will be regulated as under;
Supplemental items directly deducible from similar items in the original agreement.

35.2.1 The rates shall be derived by adding to or subtracting from the agreement rate of such

similar item the cost of the difference in the quantity of materials labour between the new
items and similar items in the agreement worked out with reference to the Standard
Schedule of Rates adopted in the sanctioned estimate with which the tenders are accepted.
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35.2.2 (a) Similar items but the rates of which cannot be directly deduced from the original

agreement.

(b) Purely new items which do not correspond to any item in the agreement.

35.2.3 The rates of all such items shall be Estimated Rates plus or minus overall Tender

36.

36.1

36.2

36.3

premium.

Extra Items:

Extra items of work shall not vitiate the contract. The contractor shall be bound to execute
extra items of work as directed by the Incharge. The rates for extra items shall be worked
out by the as per the conditions of the Contract and the same are binding on the Contractor.

The contractor shall before the 15th day of each month, submit in writing to the a statement
of extra items if any that they have executed during the preceding month failing which the
contractor shall not be entitled to claim any.

Entrustment of additional items:

36.3.1 Where ever additional items not contingent on the main work and outside the scope of

original agreement are to be entrusted to the original contractor dispensing with bids and if
the value of such items exceeds the limits up to which the officer is empowered to entrust
works initially to contractor without calling for tenders, approval of next higher authority
shall be obtained. Entrustment of such items on nomination shall be at rates not exceeding
the estimated rates.

36.3.2 Entrustment of the additional items contingent on the main work will be authorised by the

officers upto the monetary limits upto which they themselves are competent to accept items
in the original agreement so long as the total amounts upto which they are competent to
accept in an original agreement rates for such items shall be worked out in accordance with
the procedure (1) For all items of work in excess of the quantities shown in the Bill of
Quantities of the Tenders, the rate payable for such items shall be estimate rates for the
items accepted by the competent authority.

36.3.3 Entrustment of either the additional or supplemental items shall be subject to the

Note:

provisions of the agreement entered into by a Competent Authority after the tender is
accepted. The Director being the authority next higher to the Director, who entered into the
agreement approves the rate for the items / variation in quantity in the current agreement.
The items shall not be ordered by an officer on his own responsibility if the revised
estimate or deviation statement providing for the same requires the sanction of Director.

It may be noted that the term Estimate Rate used above means the rate in the sanctioned
estimate with which the tenders are accepted, or if no such rates is available in the
estimate, the rate derived will be with reference to the Standard Schedule of Rates adopted
in the sanctioned estimate with which tenders are accepted.
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37. Cash flow forecasts:

37.1 When the program is updated, the contractor is to provide the Incharge with an
updated cash flow forecast.

38. Payment Certificates:

38.1 The Contractor shall submit to the Incharge monthly statements of the estimated
value of the work completed less the cumulative amount certified previously.

38.2 The Incharge shall check the Contractor’s monthly statement within 14 days.
38.3 The value of work executed shall be determined b